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ADDENDUM
Date: 12 January 2006
To: Contractors
From: Kurt Baxter, Project Manager DFCM
Reference: SLCC Thayne Center and Alumni Association Remodel
DFCM Project #: 05288660
Subject: Addendum No. 1
Pages Addendum 1 page
Architects Attachment 6 pages
Revised Bid Form 2 pages
Total Pages 9 pages

Note: This Addendum shall be included as part of the Contract Documents.
Items in this Addendum apply to all drawings and specification sections whether
referenced or not involving the portion of the work added, deleted, modified, or
otherwise addressed in the Addendum. Acknowledge receipt of this Addendum
in the space provided on the Bid Form. Failure to do so may subject the Bidder
to disqualification.

1.1 Reference the Architects Attachment and the Revised Bid Form.

End of Addendum
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Addendum No. 01

Project: ~ Thayne & Alumni Centers Remodel / Student Center Bldg. Date: 11 January 2006
Address:  Salt Lake Community College, Redwood Campus Project No.: 0517.01
City, state: Salt Lake City, Utah Owner No.: 05288660
owner: DFCM Agency: Salt Lake Community College

To all Bidders of Record:

This addendum forms a part of the contract documents and modifies the original specifications and drawings as noted
below. Items of general information are included without reference to the plans and specifications. Revisions to the
specifications are referenced by page number and paragraph heading on that page. Revisions to the drawings are
reference by the drawing number. Unless otherwise stated, any changes herein offset only the specific drawings, words,
or paragraphs mentioned, and the balance of the drawings and specifications remain in full force. Acknowledge receipt of
this addendum in the space provided on the Bid form. Failure to do so will subject the Bidder to disqualification.

Item Section or
No. Sheet No. Description

Specifications Items:

1-1 01210 Add the attached specification section 07270 ALLOWANCES.
1-2 01230 Add the attached specification section 07230 ALTERNATES.
1-3 08711-14 Part 3.8, Hardware No. 1: LCN Closer delete “H-Cush”.

1-4 08711-14 Part 3.8, Hardware No. 2: Stop revise “32D” to “26D”.

1-5 08711-15 Part 3.8, Hardware No. 3: LCN Closer delete “Cush”.

1-6 08711-15 Part 3.8, Hardware No. 3: Stop revise “32D” to “26D”.

Drawing Items:
1-7 E2.1 Sheet Keynotes: Revise note 1 to read “Connect new emergency lighting fixture
to available 20 amp circuit in Panel ELS”.
I. Thayne Center: Connect emergency lighting fixtures to Panel ELS which is
located approximately 220 west of the Student Center.
2. Alumni Center: Connect emergency lighting fixture to emergency lighting
fixtures located in Thayne Center.

Prior Approvals:
1-8 None for architectural or electrical items. See attached mechanical addendum
for mechanical prior approvals.

Attachments:
1-9 2 pages Specification section 01210 Allowances.
1-10 2 pages Specification section 02130 Alternates.
1-11 1 page Mechanical Addendum.

End of Addendum 01
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HFSArchitects # 0517.01 Thayne and Alumni Centers Remodel / Student Center Bldg.

Salt Lake Community College / Redwood Campus

SECTION 01210 - ALLOWANCES

PART 1 - GENERAL

1.1

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary

Conditions and other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements governing allowances.

1.  Certain items are specified in the Contract Documents by allowances. Allowances
have been established in lieu of additional requirements and to defer selection of actual
materials and equipment to a later date when additional information is available for
evaluation. If necessary, additional requirements will be issued by Change Order.

Types of allowances include the following:

1. Lump-sum contingency allowances.

Related Sections include the following:

1. Divisions 2 through 16 Sections for items of Work covered by allowances.

SUBMITTALS

Submit proposals for purchase of products or systems included in allowances, in the form
specified for Change Orders.

Submit invoices or delivery slips to show actual quantities of materials delivered to the site
for use in fulfillment of each allowance.

Coordinate and process submittals for allowance items in same manner as for other portions
of the Work.
COORDINATION

Coordinate allowance items with other portions of the Work. Furnish templates as required
to coordinate installation.

ALLOWANCES 01210 - 1



HFSArchitects # 0517.01 Thayne and Alumni Centers Remodel / Student Center Bldg.

1.5

Salt Lake Community College / Redwood Campus

LUMP SUM CONTINGENCY ALLOWANCES

Use the contingency allowance only as directed by Architect for Owner's purposes.
Contractor's overhead and profit and sub-contractor’'s overhead and profit are part of the
Contract sum, and not part of this allowance. Only subcontractors labor and material costs

are included in the allowance and are not part of the Contract Sum.

At Project closeout, credit unused amounts remaining in the lump sum contingency
allowance to Owner by Change Order.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

3.2

PREPARATION

Coordinate materials and their installation for each allowance with related materials and
installations to ensure that each allowance item is completely integrated and interfaced with
related work.

SCHEDULE OF ALLOWANCES

Allowance No. 1: Include a $750 lump sum contingency allowance for labor and material for
the removal and/or capping of abandoned plumbing lines and electrical raceway above the
existing suspended ceiling. Any overhead and profit for the contractor and sub-contractor is
part of the contract sum and not part of this allowance.

END OF SECTION 01210

ALLOWANCES 01210 - 2



HFSArchitects # 0517.01 Thayne and Alumni Centers Remodel / Student Center Bldg.

Salt Lake Community College / Redwood Campus

SECTION 01230 - ALTERNATES

PART 1 - GENERAL

11

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for alternates.

DEFINITIONS

Alternate: An amount proposed by bidders and stated on the Bid Form for certain work defined in the
Bidding Requirements that may be added to or deducted from the Base Bid amountif Owner decides
to accept a corresponding change either in the amount of construction to be completed or in the
products, materials, equipment, systems, or installation methods described in the Contract
Documents.

1. The cost or credit for each alternate is the net addition to or deduction from the Contract Sum
to incorporate alternate into the Work. No other adjustments are made to the Contract Sum.
PROCEDURES

Coordination: Modify or adjust affected adjacent work as necessary to completely integrate work of
the alternate into Project.

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar items
incidental to or required for a complete installation whether or not indicated as part of alternate.

Notification: Immediately following award of the Contract, notify each party involved, in writing, of the
status of each alternate. Indicate if alternates have been accepted, rejected, or deferred for later
consideration. Include a complete description of negotiated modifications to alternates.

Execute accepted alternates under the same conditions as other work of the Contract.

Schedule: A Schedule of Alternates is included at the end of this Section. Specification Sections
referenced in schedule contain requirements for materials necessary to achieve the work described
under each alternate.

PART 2 - PRODUCTS (Not Used)

ALTERNATES 01230 - 1



HFSArchitects # 0517.01 Thayne and Alumni Centers Remodel / Student Center Bldg.
Salt Lake Community College / Redwood Campus

PART 3 - EXECUTION
3.1 SCHEDULE OF ALTERNATES
A. Alternate No. 1: All work shown on drawings AD101, AD111, AE101, and AE111; on the south side

of the corridor; identified as “ALTERNATE NO. 1.

END OF SECTION 01230

ALTERNATES 01230 - 2



MECHANICAL ADDENDUM

Project Name: Thayne Center &Alumni Association Buildings Mechanical Addendum No. : 1

WHW Project # 05044 Date: 1-11-06

From: WHW Engineering Inc
1354 East 3300 South Suite 200
Salt Lake City, Utah 84106
Phone (80) 466-4021 Fax (801) 466-8536

To: All Bidders

This Addendum forms and becomes a part of the Contract Documents and modifies the original Bidding
Documents dated 14 December 2005 as noted below. Acknowledge receipt of this Addendum in the space
provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

This Addendum consists of 1 pages.

| - CHANGES TO PRIOR ADDENDA: None

Il - CHANGES TO BIDDING REQUIREMENTS: None

[l - CHANGES TO AGREEMENT & OTHER CONTRACT FORMS: None

IV — CHANGES/CLARIFICATIONS TO CONDITIONS OF THE CONTRACT:
Iltem IV-1. The fire sprinkler modifications shall be performed as a design-build contract. Branch
piping and heads shall be re-configured to serve the new floor plan. New piping shall be schedule 40
black steel. Provide all new heads and escutcheons to match the existing. This contractor shall be
responsible for draining and re-filling the system as necessary to accommodate the work. The design
build contractor shall submit drawings, and materials to architect for owner and engineer’s approval.
New layout shall comply with all applicable codes including the most recent IFC and NFPA codes.
The space will be open for fire sprinkler contractors to walk-through whenever the building is open.

V - CHANGES/CLARIFICATIONS TO SPECIFICATIONS: None

VI - CHANGES/CLARIFICATIONS TO DRAWINGS: None

PRIOR APPROVALS

THE FOLLOWING ITEMS, AS SUBMITTED, ARE CONSIDERED, IN GENERAL AND IN NAME
ONLY, AS EQUAL TO THOSE ITEMS SPECIFIED. THIS REVIEW DOES NOT RELIEVE THE
CONTRACTOR OR SUPPLIER OF THE RESPONSIBILITY OF CONFORMING TO THE
DRAWINGS AND SPECIFICATIONS, NOR DOES IT RELIEVE THE CONTRACTOR OF THE
REQUIREMENTS OF THE SPECIFICATIONS FOR COORDINATION WITH OTHER TRADES.
ALL DIMENSIONS SHALL BE CONFIRMED AND CORRELATED AT THE JOBSITE. THE
CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING EXISTING CONDITIONS AND
THE SUITABILITY OF “EQUAL” PRODUCTS FOR THE SPECIFIED APPLICATION.

Description Manufacturer
High Efficiency Take offs Clifco
Fan Powered VAV Boxes Nailor industries

Flexible Duct ANCO Products, Inc



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM

Division of Facilities Construction and Management

BID FORM - REVISED

NAME OF BIDDER DATE

To the Division of Facilities Construction and Management
4110 State Office Building
Salt Lake City, Utah 84114

The undersigned, responsive to the "Notice to Contractors" and in accordance with the Request for Bids
for the THAYNE CENTER AND ALUMNI ASSOCIATION REMODEL — REDWOOD ROAD
CAMPUS — SALT LAKE COMMUNITY COLLEGE — SALT LAKE CITY, UTAH DFCM
PROJECT # 05288660 and having examined the Contract Documents and the site of the proposed Work
and being familiar with all of the conditions surrounding the construction of the proposed Project,
including the availability of labor, hereby proposes to furnish all labor, materials and supplies as required
for the Work in accordance with the Contract Documents as specified and within the time set forth and at
the price stated below. This price is to cover all expenses incurred in performing the Work required under
the Contract Documents of which this bid is a part:

I/We acknowledge receipt of the following Addenda:

BASE BID: For all work shown on the Drawings and described in the Specifications and Contract
Documents with the exception of the Additive Alternate #1 scope, I/we agree to perform for the sum of:

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

ADDITIVE ALTERNATE #1: The Alumni Center portion of the project on the south side of the
corridor as detailed on drawings AD101, AD111, AE101, and AE111:

DOLLARS ($ )
(In case of discrepancy, written amount shall govern)

I/We guarantee that the Work will be Substantially Complete by April 25, 2006 after receipt of the
Notice to Proceed, should I/we be the successful bidder, and agree to pay liquidated damages in the
amount of $300.00 per day for each day after expiration of the Contract Time as stated in Article 3 of the
Contractor’s Agreement.

This bid shall be good for 45 days after bid opening.

Enclosed is a 5% bid bond, as required, in the sum of

DFCM Form 7b-1 052505




BID FORM
PAGE NO. 2

The undersigned Contractor's License Number for Utah is

Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10)
days, unless a shorter time is specified in Contract Documents, and deliver acceptable Performance and
Payment bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful
performance of the contract. The Bid Bond attached, in the amount not less than five percent (5%) of the
above bid sum, shall become the property of the Division of Facilities Construction and Management as
liquidated damages for delay and additional expense caused thereby in the event that the contract is not
executed and/or acceptable 100% Performance and Payment bonds are not delivered within time set forth.

Type of Organization:

(Corporation, Partnership, Individual, etc.)

Any request and information related to Utah Preference Laws:

Respectfully submitted,

Name of Bidder

ADDRESS:

Authorized Signature

DFCM Form 7b-1 052505 2
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